Derby, Derbyshire, Nottingham and Nottinghamshire Local Transport Body Assurance Framework - Scheme Proforma

_	4.1		_	_		
5	2Ct∣	ınn	Δ	_ ()V/QI	rview
						V 1 C VV

1.	Scheme name	
2.	Promoting organisation [Specify if promoted on behalf of a third party]	
3.	Scheme location (with map)	
4.	Scheme description (with appropriate maps and drawings)	
5.	Scheme details. If applicable, provide a description of individual components of the scheme	
6.	Scheme objectives. Describe the intended purpose of the scheme.	
7.	Scheme effectiveness. Describe the extent to which the scheme is expected to meet its objectives, with reasons.	
8.	State of readiness and key risks and constraints. Outline the outstanding processes required prior to construction.	
9.	Contact details of senior responsible officer	Name: Email address Telephone number

Derby, Derbyshire, Nottingham and Nottinghamshire Local Transport Body Assurance Framework - Scheme Proforma

Section B – Scheme costs					
Estimated gross cost					
Requested LTB contribution					
 Outline the approach taken at this ie Quantified Risk Assessment, as 	9				
Section C – Scheme appraisal					
Does the scheme have a WebTAG- compliant Business Case? If so, please append a summary and go on to Question 4.					
Does the scheme have a spreadsheet of impacts and an Appraisal Summary Table? If so, please append a summary and go on to Question 4.					
3. Is there a traffic or transport model available to provide the required level of appraisal? If not, what steps are being taken to put this in place?					
Contact details (if different to main contact provided in Section A)	Name: Email address Telephone number				
Section D – Delivery					
Delivery timescale – provide indicative project milestone dates (prior to construction).					
Delivery timescale – provide an indicative start date for construction or initiation.					

Derby, Derbyshire, Nottingham and Nottinghamshire Local Transport Body Assurance Framework - Scheme Proforma

3.	Delivery timescale – provide indicative date for completion of the project.	
4.	Identify any key milestones or key dates for individual project elements not covered above.	