
Schedule 15 – Reviewable Design Data 

The Reviewable Design Data shall comprise the following documents prepared after the date 
hereof:- 

(i) Drawings including all plans, sections, general arrangements, elevations, design 
details, process and instrumentation (P&ID) drawings, electrical single line 
diagrams; 

(ii) Specifications relating to the Contractor’s Design; 

(iii) Mass balance diagram and spreadsheets for the process for the ERF; 

(iv) Energy balance diagram and spreadsheets for the process for the ERF; 

(v) Details of combustion conditions comprising a firing diagram for the ERF; 

(vi) Draft Planning Application including all Environmental Impact Assessments in 
support of the Planning Application; 

(vii) Draft Permit Application; 

(viii) Supplementary information submitted to the Planning Authority or Environment 
Agency in discharge of Consent conditions. 

The Contractor shall prepare the Reviewable Design Data in a logical, structured manner 
relating to all relevant elements of each Facility and submit the Reviewable Design Data in 
accordance with Clause 25 (Design Development). 

The Contractor shall indicate where in its opinion acting reasonably changes have been made 
from the Basic Design Proposals and give reasons for the change where necessary. 
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